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AIRPORT ROTATING BEACON AND BEACON TOWER 

AIP PROJECT NO. 3-41-0040-017 
	

FEE DEVELOPMENT WORKSHEET - ENGINEERING DESIGN 
NEWPORT NI UNICIPAL AIRPORT 

NO,  

ADMIN STRATION 

Project 

Engineer 

Engineer in 

Training 

Engineering 

Technician 

CADD 	Sr. CADD Construc ion 

Tech 	Tech 	Observer 

Sr. Office 	Sub 

Admin 	Consultant PROJECT TASK TOTAL 
Project 

Manger 

8 

2 

5 

6 

2 

2 

6 

2 

h the Owner to define project scope, funding regulations, and schedule 

Review and  evaluate 2 alternative beacon locations with the Owner 

Prepare preliminary layouts and costs 

Assist the Owner in administrative section of Contract Document 

Assist the Owner in establishment of DBE goal 

Provide coordination and management of subconsultants 

7 
	

Coordinate subconsultant field activities with the Owner 

Determine and submit FAA Form 7460-1  - Notice of Proposed Construction or Alteration 

Coordinate airport operations impacts with the Owner and evaluate of alternatives 

PRE-DESIGN 
'onduct on-site evaluation of two (2) alternative beacon locations. Determine feasibility of each location 

consideri ng engineering design and construction costs, constructability, and compatibility with the 

developmental needs of the Owner 

Following the Owner's selection of location and layout, meet and coordinate to determine final project 

schedule and impacts to Airport operations 

and review existing documents 

Provide survey to obtain height of existing beacon I ght and data required to portray existing conditions and 

to complete design and set  control for construction, if required  
13 Site visit by subconsultant for evaluation of existing power connections and site conditions 

4 Review design elements for compatibility with existing tower power and facilities 

Obtain geotechnical information (subconsultant) to include one test pit and soil samples as required for soil 

15 classifications in the vicinity of new tower footings  

DES GN 

Meet with the Owner to review pre-design recommendations. Make changes to scope, schedule, and 

16 impacts to Airport operations, and provide support needed to complete designs 

Prepare preliminary construction drawings 

18 Prepare preliminary legal and technical specifications 

19 Submit complete preliminary plans, specifications, construction quantities, and cost opinion 

Prepare a construction safety plan in accordance with FAA guidelines and airport operational procedures for 

20 construction improvements 

21 Prepare draft design report in following FAA guidelines 

FINAL DESIGN 

22 Incorporate comments and respond as necessary to requests for additional information 

22 
 

Finalize work elements identified under Scope of Services 

23 Finalize construction contract plans, specifications, quantities, and construction cost opinion 

24 PerformCIA/E1C review of Final Plans and Specifications 

25 Submit fin I plans and specifications for FAA and Owner approval 

26 Make final changes identified in final review 

27  Complete and submit Design Report to FAA and Owner 

DOCUMENT PREPARATION 

28 Reproduce 15 sets of Constuction Plans and Specifications 

29 Document Distribution to Owner and FAA and Requesting Contractors 

TOTAL HOURS 

LABOR RATE / HOUR 

SUB TOTAL - LABOR 

EXPENSES 

Round Trips to Newport (Miles) 

Meals, Lodging (per diem) 

Misc supplies, copying, prelim submittals, postage, etc. 

Printing Documents 

Subconsultant Fees/Expenses 

5% Markup on Subconsultant Fees 

SUB TOTAL - EXPENSES 

TOTAL DESIGN FEE 

$82.50 	$112.50 

$ 1,237.50 $ 1,237.50 $ 

$ 34,060.00 
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$103.50 
	

$102.50 

$ 7,866.00 $ 2,255.00 

	

No. Units 
	

rate 

	

100 $ 	0.50 
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32.00 

	

$ 	50.00 

	

50 
	

10.00 

$ 7,620.00 

381.00 

$183.00 

$ 10,065.00 
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